

सॉफ्टवेयर टेक्नोलॉजी पार्क्स ऑफ़ इंडिया - तिरुवनंतपुरम
Software Technology Parks of India - Thiruvananthapuram

CORRIGENDUM dated 03.06.2020

1. This document is a corrigendum to Tender No. STPI-T/PUR/2019-20/07 dated 05-03-2020 and its subsequent corrigenda dated 24-03-2020, 16-04-2020, and 14-05-2020 and complements the same. The details in this corrigendum, where different, shall take precedence over the corresponding details in the original tender document and corrigenda thereto.

2. The dates are extended as follows in view of the lockdown due to COVID-19.

Item	Current date and time	New date and time
Tender Download End Date	04-06-2020, 1300 Hrs	18-06-2020, 1300 Hrs
Last Date & Time of Submission of Tender	04-06-2020, 1300 Hrs	18-06-2020, 1300 Hrs
Date & Time for Technical Bid Opening	05-06-2020, 1400 Hrs	19-06-2020, 1400 Hrs

3. Difficulty related to availability of stamp paper for submission of Annexure-II and Annexure-VII has been brought to the notice of this office. However, it may be noted that the said documents have to be submitted on stamp paper only by the successful bidder. Therefore, it is not a deterrent to participating in the tender at this point of time.

4. Query regarding the scope of certification has been received from bidder(s). The same has already been dealt with in the Corrigendum dated 24-03-2020. However, the same is elaborated hereunder.

Software Technology Parks of India (STPI) is an autonomous organization under the Ministry of Electronics & Information Technology (MeitY), Govt. of India having the objective of encouraging, promoting, and boosting Software Exports from India. STPI has around 60 offices spread across the country and provides the following services in general.

- Statutory (Exim) Services i.e., administration of Software Technology Park (STP) and Electronic Hardware Technology Park (EHTP) schemes and other similar schemes like India BPO Promotion Scheme (IBPS) implemented by MeitY, Govt. of India from time to time for the benefit of IT Industry;
- Internet Leased Line and allied Services including Data Centre Services;
- Project Management and Consultancy (PMC) Services for ICT projects; and
- Incubation Services.

This is the first time that STPI Thiruvananthapuram (STPI-T) is implementing any ISO Management System and is in the process of getting it certified. STPI-T may not be offering all of the above-said services at present. However, in due course the scope of certification will involve all of the above services as and when applicable.

At present, STPI Thiruvananthapuram is functioning from a rented facility in Technopark, Thiruvananthapuram. It is expected to shift its operations to its own

building in the same campus in about a year's time. As of now, the certification is intended for the current facility. However, bidders are expected to make note of the impending shift of the operations to the new facility as mentioned above. Successful bidder shall ensure that necessary changes are made in the certification as and when applicable.

Following are the indicative details of manpower deployed:

Total number of persons working in STPI Thiruvananthapuram Directorate (which comprises the main office at Thiruvananthapuram and the liaison office at Kochi): 28 (including the regular and outsourced manpower)

Number of Shifts: 3 shifts (only for the technical services i.e., Internet Leased Line and allied Services)

Number of persons per shift: around 5

The status of manpower may change anytime including when the operations get shifted to the new building in Technopark, Thiruvananthapuram.

The liaison office at Kochi is a mere extension to the main office at Thiruvananthapuram and does not offer any additional service. The main STPI office at Thiruvananthapuram alone shall be considered for the scope of certification as the services being offered through the Kochi office are subsumed in the services offered by the Thiruvananthapuram office.

No separate or additional payment shall be applicable for the changes in manpower status and/or scope of certification and/or shift of the building during the period of validity of the contract with the successful bidder, resulting from this tender.
